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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CO! PAGE
N68936-99-D-0031-0003 2 OF 7
NAME OF OFFEROR OR CONTRACTOR o
CTAINC
SECTION B Supplies or Services and Prices
AMOUNT

ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE

0001 LO
Common Control and Computation Subsystem Upgrade

In accordance with the attached Statement of Work (SOW).
PURCHASE REQUEST NUMBER. N60530-91 10-A AN?
FOB Destination

PROJECT COMPLETION DATE: 31 MAR 02

ESTIMATED COST
BASE FEE
SUBTOTAL EST COST +BASE
MAX AWARD FEE
TOTAL EST COST + FEE
ACRN AA Funded Amount
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE
o2 Lo
Block 6.X Upgrade
In accordance with the atached Statement of Work {(SOW).
FOB Destination
PROIECT COMPLETION DATE: 31 MAR 02
ESTIMATED COST
BASE FEE
SUBTOTAL EST COST + BASE
MAX AWARD FEE
TOTAL EST COST + FBE

ACRN AA Funded Amount

$585,471.00

$105,000.00

AMOUNT

$317,478.00

$65,000.00

DY 1ns P

NSN 7540-01-152-B057
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CONTINUATION SHEET | ReFERENCE NO. OF DOCUMENT BEING C: PAGE
N68936-99-D-0031-0003 , 3 OF 7

NAME OF OFFEROR OR CONTRACTOR
CTAINC
ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003 LO
JISOW/IDAM
in accordance with the attached Statement of Work (SOW).
FOB Destination
PROJECT COMPLETION DATE: 31 MAR 01
ESTIMATED COST e
BASE FEE o |
SUBTOTAL EST COST + BASE AR
TOTAL EST COST + FEB $334,059.00
ACRN AA Funded Amount $100,000.00
TTIEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004 LO
HARM Phase 1T
In accordance with the attached Statement of Work {(SOW).
FOB Destination

PROJECT COMPLETION DATE: 31 MAR 02

ssmaatepcost [
c
SUBTOTAL EST COST + BASE
MAX AWARD FEE ]
TOTAL EST COST + FEE $397,311.00
$30,000.00

ACRN AA Funded Amount

AT S TN

NSN 7540-01-152-8087



CONTINUATION SHEET | REFERENCE NO. OF DOCUMENT BEING G PAGE
N68936-99-D-0031-0003 4 OF 7
NAME OF OFFEROR OR CONTRACTOR ' o
CTAINC
AMOUNT

ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE

0005 LO
MINIMUTES
In accordance with the attached Statement of Work (SOw).
FOB Destination

PROJECT COMPLETION DATE: 31 MAR 02

ESTIMATED COST
BASE FEE

SUBTOTAL EST COST + BASE
MAX AWARD FEE

TOTAL EST COST + FEE
ACRN AA Funded Amount

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

0006 LO
Aircraft/Simulation/Weapon Upgrade
In accordance with the aitached Statement of Work (SOW).
FOB Destination

PROJECT COMPLETION DATE: 31 MAR 02

ESTIMATED COST
BASE FEE

SUBTOTAL EST COST + BASE
MAX AWARD FEE

TOTAL EST COST + FEE

]
=

$261,301.00
$100,000.00

$255,718.00

. PR TETE ANt v & &

SENITL TH L

NSN 7340-01-152-8057
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CONTINUATION SHEET | REFERENCE NO. OF DOCUMENT BEING comugT PAGE
, OF 7

NAME OF OFFEROR OR CONTRACTOR
CTAINC
[TEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0007 LO

Yukon/Alaska Range CCSU

In accosdance with the attached Statement of Work (SOW).

FOB Destination
PROJECT COMPLETION DATE: 31 MAR 02

ESTIMATED COST

BASE FEE
SUBTOTAL EST COST + BASE
MAX AWARD FEE
TOTAL EST COST + FEE $166,986.00
IEMNO SUPPLIES/SERVICES QUANTITY UNIT  UNIT PRICE AMOUNT
. LO

ooos
B race-
In accordance with the attached Statement of Work (Sow).

FOB Destination
PROJECT COMPLETION DATE: 31 MAR 00

ESTIMATED COST
BASE FEE
SUBTOTAL EST COST + BASE
MAX AWARD FEE
TOTAL EST COST + FEE $232,486.00
$180,000.00

ACRN AA Funded Amount

INSN 7340-01-152-8057 50336-101 OPTIONAT EODM TTEA (A 9EL
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CONTINUATION SHEET ] REFERENCE NO, OF DOCUMENT BEING commuzn, PAGE
N68936-99-D-0031-0003 6 OF 7

NAME OF OFFEROR OR CONTRACTOR
CTA INC

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

0009 LO
Tactical Air Ranges Integration Facility Operation

In accordance with the attached Statement of Work (SOwW).
FOB Destination
PROJECT COMPLETION DATE: 31 MAR 02

ESTIMATED COST
BASE FEH
SUBTOTAL EST COST + BASE
MAX AWARD FEE
TOTAL EST COST + FEE $179,142.00
$100,000.00

ACRN AA Funded Amount

The period of performance at the task order level is: Award through 31 Mar 2002

SECTION E Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted by the Government at the Government Facility.

ENAICc Int L

NSN 1540-01-152-R0O57




CONTINUATION SHEET | REFERENCE NO. OF DOCUMENT BEING CO PAGE
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NAME OF OFFEROR OR CONTRACTOR
CTA INC

SECTION G Contract Admiristration Data
FAR Clause 52.232-22, Limitation of Funds Clause applies to this Task Order,

ACCOUNTING AND APPROPRIATION DATA

CONTRACT FUNDING DATA COST CODE AMOUNT
ACRN —
AA

$680,000.00000

FUNDING JOB ORDER NO RON NO. FUND DOC. NO.

ACRN
AA C535T9AEX3 (Exp. 30 Sep 99) N6053091 uwmz_

QPTIONAL FORM 336A (4-86)

50336-101
Sponsored by GSA

INSN 7540-01-152-8057




TARIF CES TASK ORDER (5/1 8/99)

1.0 SCOPE

The scope of this task order statement of work (SOW) requires the contractor to complete the
following major tasks as a team member of the Joint Navy Tactical Aircrew Combat Training
System (TACTS) and Air Force Air Combat Training System (ACTS) Government/Industry

Team. J

1.1 Common Control and Computation Subsystem (CCS) Upgrade (CCSU) Project
1.2 Block 6.X Upgrade Project

1.3 JSOW/IDAM Project ' .

1.4 HARM Phase I Project

1.5 MINIMUTES Project

1.6 Aircraft/Simulal:ion!Weapon Upgrade Project

1.7 Yukon/Alaska Range CCSU Project

18 - Range Upgrade

1.9 Tactical Air Ranges Integration Facility (TARIF) Facility Operations

2.0APPLICABLE DOCUMENTS

The following documents are applicable in the performance of this SOW.

2.1  TARIF Program Office Process, Policy and Procedures Mannal :

22  Most cumrent Primavera Integrated Project Baselines (IPB) for each task order
project

23 CCSU IPB Costractor Requirements List

24  Block 6.X IPB Contractor Requirements List

2.5  JSOW/IDAM IPB Contractor Requirements List

26  HARM Phase Il IPB Coniractor Requirements List

27  MINIMUTES IPB Contractor Requirements List

2.8 Aircraft/Simulation/Weapon Upgrade IPB Contractor Requirements List

2.9 Yukon/Alaska Range CCSU IPB Contractor Requirements List
2.1 . Range Upgrade IPB Contractor Requirements List

2.11  TARTF Facility Operations IPB Contractor Requirements List
2.12 TARIF Facility Policy and Procedures Manual

2.13  TARIF Travel Support Plan

3.0 REQUIREMENTS

The Joint Navy Tactical Aircrew Combat Training System (TACTS) and Air Force Air Combat
Training System (ACTS) Government/Industry Team developed the requirements included in
this Task Order. The following paragraphs call out the tasks and products required of the
contractor. In all cases, the most current Primavera IPB with associated responsibilities and
work levels shail apply (see paragraph 2.0). The contractor is expected to adjust resources to
comply with the monthly changing Primavera IPBs. The contractor shall perform in accordance
with the TARIF Program Office Process, Policy and Procedures Manual, applicable document




2.1. This manual details the processes, criteria and testing parameters for software and hardware
development for the following: Requirement Analysis/Allocation and Interface Definition,
Preliminary Design, Detailed Design, Code and Unit Test, Integration, Formal Qualification
Testing (FQT), Technical Evaluation (TECHEVAL), Site Installations and Acceptance Testing,
Program Management, Systems Engineering and Documentation.

3.1 CCSU Project: The contractor shall complete the tasks called out in the CCSU IPB
Contractor Support Requirements List (see paragraph 2.3) at the work level indicated.
The required tasking specifically supports the team integration of the common CCS
subsystem hardware and software with the Range Instrumentation Subsystem (RIS),
Scenario Control Subsystem (SCS) and the Advanced Display and Debriefing
Subsystem (ADDS). Once the required integration tasks are completed, FQT tasks at
TARIF shall be completed. Required TECHEVAL tasks at TARIF shall then be
completed followed by site installations and on-site testing. In addition, the contractor
shall perform the project management, system engineering and documentation tasks as
called out in the CCSU IPB Contractor Support Requirements List (see paragraph 2.3)
and in accordance with respective task work levels.

3.1.1 Integration:

The contractor shall complete CCSU integration tasks in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

Manual.

3.1.2  FQT:

The contractor shall complete CCSU FQT tasks in accordance with the most
current version of the project STD, in applicable document 2.1.

3.1.3 TECHEVAL:

The contractor shall complete CCSU TECHEVAL tasks in accordance with the
most current version of the project STD, in applicable document 2.1

3.14  Site Installations and Acceptance Testing:

The contractor shall complete site installation tasks in accordance with the most
current version of the appropriate range’s Site Installation Plan (SIP) and site
acceptance testing in accordance with the most current version of the project
STD, in applicable document 2.1.

3.1.5 Project Management

The contractors shall perform the project management tasks including managing
contractor resources, updating and maintaining IPB, and attending In-Process
Reviews (IPR) in accordance with applicable documents 2.1, TARIF Program
Office Process, Policy and Procedures Manual and 2.2, most current Primavera
Integrated Project Baselines (IPB) for each task order project.




3.1.6 Systems Engineering Tasks

The contractor shall complete system engineering tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

Manual.

3.1.7 Documentation

The contractor shall complete documentation tasks in accordance with applicable
document 2.1, TARIF Program Office Process, Policy and Procedures Manual.
The contractor is not responsible for delivery of a complete documentation
package, or any particular document. The contractor is part of the team that will
create, update and review the documentation packages

3.2 Block 6.X Upgrade Project: The contractor shall complete the tasks called out in the
Block 6.X Upgrade IPB Contractor Support Requirements List (see paragraph 2.4) at
the work level indicated. The required tasking specifically supports the team integration
of the designated Block 6.X upgrades at TACTS/ACTS training ranges. The upgrade
shall include the integration of the JSOW/IDAM, F-14 Training Enhancements, F-18
Tracking Enhancements, Countenmneasures, Helicopter Display & Tracking, Joint Group
2 Integration, Parameterization Phase II and Software Trouble Reports (SPR) Projects.
Each of these projects shall provide a project file meeting specific requirements called
out by the TARIF. Once the required integration tasks are completed, TECHEVAL
tasks at TARIF shall be completed. In addition, the contractor shall perform the project
management, system engincering and documentation tasks as called out in the Block
6.X Upgrade IPB Contractor Support Requirements List (see paragraph 2.4) and in
accordance with respective task work levels.

321 Integration:

The contractor shall complete Block 6.X integration tasks in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

Manual.

3.22 TECHEVAL:

The contractor shall complete Block 6.X TECHEVAL tasks in accordance with
the most current version of the project STD, in applicable document 2.1.

323 Project Management

The contractors shall perform the project management tasks including managing
contractor resources, updating and maintaining IPB, and attending IPRs in
accordance with applicable documents 2.1, TARIF Program Office Process,
Policy and Procedures Manual and 2.2, most current Primavera Integrated Project
Baselines (IPB) for each task order project.




3.2.4 Systems Engineering Tasks

The contractor shail complete system engineering tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

Manual.
3.2.5 Documentation

The contractor shall complete documentation tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual. The contractor is not responsible for delivery of a complete
documentation package, or any particular document. The contractor is part of the
team that will create, update and review the documentation packages

33 JSOW/IDAM Project: The contractor shall complete the tasks called out in the
JSOW/IDAM IPB Contractor Support Requirements List (see paragraph 2.5) at the
work level indicated. The required tasking specifically supports the team integration of
the JSOW/ADAM software with the CCS, SCS and ADDS. Once the required
integration tasks are completed, FQT tasks at TARIF shall be completed prior to the
TECHEVAL tasks that shall then be conducted at the Fallon Training Range. In
addition, the contractor shall perform the project management, system engineering and
documentation tasks as called out in the JSOW/JDAM IPB Contractor Support
Requirements List (see paragraph 2.5) and in accordance with respective task work
levels.

3.3.1 Integration:

The contractor shall complete JISOW/IDAM integration tasks in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual.

332 FQT:

The contractor shall complete JSOW/IDAM FQT tasks in accordance with the
most current version of the project STD, in applicable document 2.1. :

3.3.3 TECHEVAL:

The contractor shall complete JSOW/IDAM TECHEVAL tasks in accordance
with the most current version of the project STD, in applicable document 2.1.

334 Project Management

The contractors shall perform the project management tasks including managing
contractor resources, updating and maintaining IPB, and attending IPRs in
accordance with applicable documents 2.1, TARIF Program Office Process,




Policy and Procedures Manual and 2.2, most current Primavera Integrated Project
Baselines (IPB) for each task order project.

335 Systems Engineering Tasks

The contractor shall complete system engineering tasks and in accordance with
applicable document 2., TARIF Program Office Process, Policy and Procedures
Manual.

3.3.6 Documentation

The contractor shall complete documentation tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual. The contractor is not responsible for delivery of a complete
documentation package, or any particular document. The contractor is part of the
team that will create, update and review the documentation packages

34 HARM Phase III Project: The contractor shall complete the tasks called out in the
HARM Phase Il IPB Contractor Support Requirements List (see paragraph 2.6) at the
work level indicated. The required tasking specifically supports the team’s
requirements analysis/allocation and interface definition followed by preliminary design
and then detailed design. Code and Unit Test will then occur followed by integration of
the HARM Phase III software with the CCS, SCS and ADDS. Once the required
integration tasks are completed, FQT tasks at TARIF shall be completed prior to the
TECHEVAL tasks that shall then be conducted at a Navy range as called out in the IPB.
In addition, the contractor shall perform the project management, system engineering
and documentation tasks as called out in the HARM Phase II IPB Contractor Support
Requirements List (see paragraph 2.6) and in accordance with respective task work

levels.

3.4.1 Requirements Analysis/Allocation and Interface Definition:

The contractor shall complete HARM Phase III requirements analysis/allocation
and interface definition tasks in accordance with applicable document 2.1, TARIF
Program Office Process, Policy and Procedures Manual.

3.4.2  Preliminary Design:
The contractor shall complete HARM Phase III preliminary design tasks in
accordance with applicable document 2.1, TARIF Program Office Process, Policy
and Procedures Manual,

3.4.3 Detailed Design:




344

345

346

347

34.8

349

34.10

The contractor shall complete HARM Phase II detailed design tasks in
accordance with applicable document 2.1, TARIF Program Office Process, Policy

and Procedures Manual.

Code and Unit Test

The contractor shall complete HARM Phase III code and unit test tasks in
accordance with applicable document 2.1, TARIF Program Office Process, Policy

and Procedures Manual,

Integration:

The contractor shall complete HARM Phase HI integration tasks in accordance
with applicable document 2.1, TARIF Program Office Process, Policy and

Procedures Manual.
FQT:

The contractor shall complete HARM Phase III FQT tasks in accordance with the
most current version of the project STD, in applicable document 2.1.

TECHEVAL:

The contractor shall complete HARM Phase IIT TECHEVAL tasks in accordance
with the most current version of the project STD, in applicable document 2.1.

Project Management

The contractors shall perform the project management tasks including managing
contractor resources, updating and maintaining IPB, and attending IPR in
accordance with applicable documents 2.1, TARIF Program Office Process,
Policy and Procedures Manual and 2.2, most current Primavera Integrated Project
Baselines (IPB) for each task order project.

Systems Engineering Tasks

The contractor shall complete system engineering tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

Manual,
Documentation

The contractor shall complete documentation tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual. The contractor is not responsible for delivery of a complete
documentation package, or any particular document. The contractor is part of the
team that will create, update and review the documentation packages




3.5 MINIMUTES Project: The contractor shall complete the tasks called out in the
MINIMUTES IPB Contractor Support Requirements List (see paragraph 2.7) at the
work level indicated. The required tasking specifically supports the team’s
requircments analysis/allocation and interface definition followed by preliminary design

and then detailed design. Code and Unit Test will then occur followed by integration of
the MINIMUTES hardware and software with the CCS, SCS, ADDS and Range
Threats. Once the required integration tasks are completed, FQT tasks at TARIF shail

contractor shall perform the project management, System engineering and
documentation tasks as called out in the MINIMUTES IPB Contractor Support
Requirements List (see paragraph 2.7) and in accordance with respective task work

levels.

3.5.1 Requirements Analysis/Allocation and Interface Definition:

interface definition tasks jn accordance with applicable document 2.1, TARIF
Program Office Process, Policy and Procedures Manua).

3.5.1 Preliminary Design:

3.5.2 Detailed Design:

The contractor shall complete MINIMUTES detailed design tasks in accordance
with applicable document 2.1, TARIF Program Office Process, Policy and

Procedures Manual.

3.5.3 Code and Unit Test

. The contractor shall complete MINIMUTES code and unit test tasks in
accordance with applicable document 2.1, TARIF Program Office Process, Policy

and Procedures Manual.

35.4 Integration:

The contractor shal] complete MINIMUTES integration tasks in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

355 FQT:




The contractor shall complete MINIMUTES FQT tasks in accordance with the
most current version of the project STD, in applicable document 2.1.

3.5.6 Installation:

The contractor shall complete site installation tasks in accordance with the most
current version of the Yukon MINIMUTES SIP, in applicable document 2.1.

35.7 TECHEVAL:

The contractor shall complete MINIMUTES TECHEVAL tasks in accordance
with the most current version of the project STD, in applicable document 2.1.

3.5.8 Project Management

The contractors shall perform the project management tasks including managing
contractor resources, updating and maintaining IPB, and attending IPRs in
accordance with applicable documents 2.1, TARIF Program Office Process,
Policy and Procedures Manual and 2.2, most current Primavera Integrated Project
Baselines (IPB) for each task order project.

3.5.9 Systems Engineering Tasks

The contractor shall complete system engineering tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual.

3.5.10 Documentation

The contractor shall complete documentation tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual. The contractor is not responsible for delivery of a complete
documentation package, or any particular document. The contractor is part of the
team that will create, update and review the documentation packages.

3.6 Aircraft/Simulation/Weapon Upgrade Project: The contractor shail complete the tasks
called out in the Aircraft/Simulation/Weapon Upgrade Project IPB Contractor Support
Requirements List (see paragraph 2.8) at the work level indicated. The required tasking
specifically supports the team’s requirements analysis/allocation and interface definition
followed by preliminary design and then detailed design. Code and Unit Test will then
occur followed by integration of the Aircraft/Simulation/Weapon Upgrade Project
software with the CCS, SCS and ADDS shall follow. Once the required integration
tasks are completed, FQT tasks at TARIF shall be completed prior to the TECHEVAL
tasks that shall then be conducted at a range as called out in the IPB. In addition, the
contractor shall perform the project management, system engineering and
documentation tasks as called out in the Aircraft/Simulation/Weapon Upgrade Project
IPB Contractor Support Requirements List (see paragraph 2.8) and in accordance with
respective task work levels.




3.6.1

362

363

3.64

3.6.5

3.66

3.6.7

3.68

Requirements Analysis/Allocation and Interface Definition:

The contractor shall complete Aircraft/Simulation/Weapon Upgrade Project
requirements analysis/allocation and interface definition tasks in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

Manual.
Preliminary Design:

The contractor shall complete Aircraft/Simulation/Weapon Upgrade Project
preliminary design tasks in accordance with applicable document 2.1, TARIF
Program Office Process, Policy and Procedures Manual.

Detailed Design:

The contractor shall complete Ajrcraft/Simulation/Weapon Upgrade Project
detailed design tasks in accordance with applicable document 2.1, TARIF
Program Office Process, Policy and Procedures Manual.

Code and Unit Test

The contractor shall complete Aircraft/Simulation/Weapon Upgrade code and unit
test tasks in accordance with applicable document 2.1, TARIF Program Office

Process, Policy and Procedures Manual.

Integration:

The contractor shall complete Aircraft/Simulation/Weapon Upgrade Project
integration tasks in accordance with applicable document 2.1, TARIF Program

Office Process, Policy and Procedures Manual,

FQT:

The contractor shall comi:letc Aircraft/Simulation/Weapon Upgrade Project FQT
tasks in accordance with the most current version of the project STD, in

applicable document 2.1.

TECHEVAL:

The contractor shall complete Atrcraft/Simulation/Weapon Upgrade Project
TECHEVAL tasks in accordance with the most current version of the project
STD, in applicable document 2.1.

Project Management




The contractors shall perform the project management tasks including managing
contractor resources, updating and maintaining IPB, and attending IPR in
accordance with applicable documents 2.1, TARIF Program Office Process,
Policy and Procedures Manual and 2.2, most current Primavera Integrated Project
Baselines (IPB) for each task order project.

3.69 Systems Engineering Tasks

The contractor shall complete system engineering tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

Manual.

3.6.10 Documentation

The contractor shall complete documentation tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual. The contractor is not responsible for delivery of a complete
documentation package, or any particular document. The contractor is part of the
team that will create, update and review the decumentation packages

3.7 Yukon/Alaska Range CCSU Project: The contractor shall complete the tasks called out
in the Yukon/Alaska Range CCSU IPB Contractor Support Requirements List (see

Range Instrumentation Subsystem (RIS), Scenario Control Subsystem (5CS), the
Advanced Display and Debriefing Subsystem (ADDS) and the Encryption/GPS
upgrades resulting from the Air Force Alaska Upgrade Contract. Once the required
integration tasks are completed, Formal Qualification Testing (FQT) tasks at TARIF
shall be completed. Required Technical Evaluation (TECHEVAL) tasks at TARIF shall
then be completed followed by site installations and on-site testing. In addition, the
contractor shall perform the Project management, system engineering and
documentation tasks as called out in the Yukon/Alaska Range CCSU IPB Contractor
Support Requirements List (see paragraph 2.9} and in accordance with respective task
work levels.

37.1 Integration:

The contractor shall complete Yukon/Alaska Range CCSU integration tasks in
accordance with applicable document 2.1, TARIF Program Office Process, Policy

and Procedures Manual.

372 FQT:

The contractor shall complete Yukon/Alaska Range CCSU FQT tasks in
accordance with the most current version of the project STD, in applicable
document 2.].

37.3 TECHEVAL:




33

The contractor shall complete Yukon/Alaska Range CCSU TECHEVAL tasks in
accordance with the most current version of the praject STD, in applicable

document 2.1.

374 Site Installations and Acceptance Testing:

The contractor shall complete the two site installation tasks in accordance with the
most current version of the appropriate range’s Site Installation Plan (SIP) and
site acceptance testing in accordance with the most current version of the project

STD, in applicable document 2.1.

375 Project Management

The contractors shall perform the project management tasks including managing

contractor resources, updating and maintaining IPB, and attending In-Process
Reviews (IPR) in accordance with applicable documents 2.1, TARIF Program

Office Process, Policy and Procedures Manual and 2.2 most current Primavera
Integrated Project Baselines (IPB) for each task order project.

3.7.6 Systems Engineering Tasks

The contractor shall complete system engineering tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

Manual.

3.7.7 Documentation

The contractor shall complete documentation tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manval. The contractor is not responsible for delivery of a complete
documentation package, or any particular document. The contractor is part of the
team that will create, update and review the documentation packages.

Upgrade Project: The contractor shall complete the tasks called out in the
Upgrade IPB Contractor Support Requirements List (see paragraph 2.10) at the work

. level indicated. The required tasking specifically supports the team integration of Y2K

compliant 5.1 software into the Range CCS, System Operators Console (800C)
and Display and Debriefing Subsystemn (DDS). Once the required integration tasks are
completed, FQT tasks at TARIF shall be completed prior to the installation and
TECHEVAL tasks that shall then be conducted at the Training Range. In
addition, the contractor shall perform the project management, systern engineering and
documentation tasks as called out in the Upgrade IPB Contractor Support
Requirements List (see paragraph 2.10) and in accordance with respective task work

levels.

3.8.1 Integration:
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The contractor shall complete — Upgrade integration tasks in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures

Manual.

FQT:

The contractor shall complete Upgrade FQT tasks in accordance with the
most current version of the project STD, in applicable document 2.1.

Installation and TECHEVAL.:

The contractor shall complete ﬂpgradc Installation and TECHEVAL tasks

in accordance with the most cumrent version of the project SIP and STD, in
applicable document 2.1.

Project Management

The contractors shall perform the project management tasks including managing
contractor resources, updating and maintaining IPB, and attending IPRs in
accordance with applicable documents 2.1, TARIF Program Office Process,
Policy and Procedures Manual and 2.2, most current Primavera Integrated Project
Baselines (IPB) for each task order project.

Systems Engineering Tasks
The contractor shall complete system engineering tasks and in accordance with

applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual.

Documentation

The contractor shall complete documentation tasks in accordance with applicable
document 2.1, TARIF Program Office Process, Policy and Procedures Manual.
The contractor is not responsible for delivery of a complete documentation
package, or any particular document. The contractor is part of the team that will
create, update and review the documentation packages

TARIF Facility Operations:

391

The contractor shall complete the tasks called out in the TARIF Facility
Operations IPB Contractor Support Requirements List (see paragraph 2.11) at the
work level indicated. The contractor shall perform the required tasking, which
specifically supports the team operation and maintenance of the TARIF Facility,
in accordance with the TARIF Facility Policy and Procedures Manual, applicable

document 2.12.
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Special Considerations

4.1

4.2

4.3
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Government Furnished Items
4.1.1 Facilities;

The contractor shall perform tasks at TARIF. The TARIF facility will be made
accessible for use in performance of this Task Order. Scheduling of TARIF shall
be in accordance with the TARIF Facility Process and Procedure Manual,
applicable document 2.12. Dedicated work space will not be provided by the
Government.

Travel

The contractor will be required to travel in the performance of this Task Order.
The Government estimates travel to consist of the travel called out in the TARIF
Travel Support Plan, applicable document 2.13.

Security

The performance of this Task Order is classified at the level of Secret.

Monthly Status Reports

In support of this task order, the contractor shall deliver a monthly Cost, Schedule
and Status Report (C/SSR) in accordance with CDRL A001. The Contractor will
deliver a monthly status report that includes a summary of work performed,
problems encountered, problems resolved, current schedules and information,
including period and cumulative funds/hours expended. This report will be
provided to the Technical Coordinator no later than 10 working days following
the end of the Contractor's monthly accounting period.
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Integrated Product Baseline (IPB) Form Instructions

Fill out forms by entering info requested or enter NJA or leave blank as
appropriate. Following are comments on required information and hints on
possible ways to fill out the IPB forms. Also, see aftached example.

Activity ID: This relates to the identification number given each task in the
primavera schedule used by each project. This information should not be
changed and is offered only for reference pumposes.

Activity Title: This is title in actual primavera project schedules. Although brief,
tiles should give enough information for the purposes of this form. This
information should not be changed. More complete information is given in the
primavera dictionary, which will not be available to the contractor until after award

of the TARIF delivery order.

Star/Finish: These are the dates currently in the project primavera schedules.
They are subject to change as the project progresses and the selected contractor
must have the capability to adjust resources to support the Team schedules. This
information should not be changed.

Govt Hrs Estimate: These are the hours estimated and entered into the project
primavera schedules by the Govemment/Industry Team on each project. The
Team generally consists of Navy and/or AF sponsor personnel (Government and
Industry members), other SSA members (i.e. Simulation SSA at Pax River, Pod
SSA at Pax River, etc. including both Govemment and Industry members) and
TARIF Team members (both Government and industry members). The hours
are only those planned for the selected contractor (each other Team member has
an appropriate planned hour amount). This information should not be changed.

Cont Hrs Estimate (if different): This space can be left blank if no change to the
number of hours planned by the Team is desired. if a change is desired, enter
the number of hours that proposal cost is based upon.

Expl of Diff (if any): If the previous column has an entry of hours different than
the Government estimate, enter the number of a note included in the bid package
that adequately explains why the bidder differs from the Govemment Team on

their estimate of hours for the task.

Fully Burdened Cost to Govt: Enter the billed to the Govemment cost for the
hours estimated for each task. Appropriate backup data should be contained in

the cost proposai.

Performing Company: Enter name of company currently planned for the work
estimated. Abbraviations and ditto marks are acceplable.




Performer (Optional): List name of individual(s) currently planned to provide
support. For all names used, indicate somewhere in the proposal if the individual
is & member of the bidding contractor’s team, has signed a letter of intent, etc.
This information is optional but is highly desired by the evaluating Team.

Notes: Enter the number of a note included in the bid package if desired.
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